

# PROCUREMENT INSTRUCTION

PROCES

To:	REGIONAL MANAGER – DURBAN MR K KHANYILE	Ref:	
Cc:	HEAD OF KAM – DURBAN MR R DHANIRAM		
Cc:	DIRECTOR, PROJECTS – DURBAN MR S DAVIDS		
From:	EDDIE MALAN	Office:	KAM (DICO and DPW)
Tel:	072 447 6166	Fax:	086 512 5553

**SUBJECT: DEPARTMENT OF PUBLIC WORKS – INKANDLA: INSTALLATION OF SECURITY MEASURES AND RELATED SERVICES AT PRESIDENTIAL PRIVATE RESIDENCE – WCS 047455**

**BACKGROUND:**

- 1.1 In order to comply with the provisions of the Ministerial Handbook, the Department of Public Works has the responsibility of providing security measures at the residential accommodation of all members of the Executive of the Government of South Africa.
- 1.2 In giving effect to this responsibility, a project was initiated to provide security measures at the private residence of the newly elected President of South Africa in Inkandla district of Eshowe, KwaZulu Natal.
- 1.3 In consultation with SAPS, SANDF and NIA, the Professional Services component of the Durban Regional office compiled a draft scope of works and cost estimate for the provision of the security measures, based upon which approval was obtained from the Planned Maintenance Bid Committee to implement the execution of the service.

**REQUEST:**

- 2.1 You are requested to procure the services of suitably qualified specialist service providers to do the planning, design and construction of the project in compliance with the requirements of the SAPS, SANDF and NIA.

**3. FUNDING:**

- 3.1 The estimated cost of the project amounts to R 27 893 067.00, inclusive of VAT, for construction costs and professional fees, for anticipated expenditure during the current (2009/10) financial year.
- 3.2 Funding for this project will be made available from the Capital Works Baseline allocation of the Department of Public Works.

25

**4. EDDBACK TO KAM**

4.1 Kindly acknowledge receipt of this PI by return fax + email.

**5. DOCUMENTATION ATTACHED:**

5.1 Copy of Memo from submission to PMBC dated 06 August 2009 and approval thereof dated 11 August 2009.

5.2 Copy of draft cost estimate dated 05 August 2009.

*MS*  
**MS S SUBBAN  
ACT/DDG: AIM**

Date: 2009 - 08 - 18

cc: DD/KAM (PBA & Norms) - Ms L v/d Heever  
D/PRM (DPW & Prestige) - Ms N Mbukushe